STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

29

09/ 10/ 02
04-4874RA
04-SCL-87-7.1/7.8

SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE
FROM JULI AN STREET TO ROUTE 101

W DEN H GHWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

FUND TOTAL HE14

ENG NEERS EST

FCR

Bl D TOTAL

21,401, 194. 50
350 DAYS X 5000

23,151, 194.50
21, 685, 720. 00
450 DAYS X 5000

23, 935, 720. 00
21, 963, 878. 00
400 DAYS X 5000

23,963, 878. 00
22, 216, 210. 05
350 DAYS X 5000

23, 966, 210. 05
22,272,352.00
405 DAYS X 5000

24,297, 352. 00

18, 852, 000

Bl DDER | D

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

09/11/02
CONTRACT CODE "A '
211 CONTRACT | TEMS

FEDERAL AID ACNH S087-(023)E

TOTAL NUMBER OF WORKI NG DAYS 350

22,456, 000.00 AMOUNT UNDER 1, 054, 805. 50

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085

WATSONVI LLE CA 95077-5085
DE S| LVA GATES CONSTRUCTI ON
P O BOX 2909

DUBLI N CA 94568

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

BAY CI TI ES PAVI NG AND GRADI NG
::’Ng BOX 6227

CONCORD CA  94524- 6227

PAVEX CONSTRUCTI ON DI VI SI ON
330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

831 724-1011
00000089

FAX 831 768-4021

925 829-9220
00704195

FAX 925 803-4263

925 606- 2400
00591940

FAX 925 961-1925

925 687-6666
00238650

FAX 925 687-2122

650 482-4000
00000022

FAX 650 482-4103

PERCENT UNDER EST 4.70



04- 4874R4
04- SCL- 87- 7
09/ 10/ 02

6 A 23, 112, 704. 00
B) 490 DAYS X 5000

A+B) 25, 562, 704. 00

7 A 23, 059, 345. 00
B) 550 DAYS X 5000

A+B) 25, 809, 345. 00

O C JONES AND SONS I NC
1520 FOURTH ST
BERKELEY CA 94710

DI ABLO CONTRACTORS | NC
7 CROW CANYON COURT
SAN RAMON CA 94583

510 526-3424
00759729
FAX 510 526- 0990

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PAGE 2
09/11/02



04- 4874R4
04- SCL- 87- 7
09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/11/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL ROBBI NS
GECRGETOM CA

CENTRAL FENCE
SAN JOSE CA

FREEWAY ELECTRI C
SAN JOSE CA

LANE SAFETY
BENI Cl A CA

MBI
LI VERMORE CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

M F MAHER
VALLEJO CA

PACI FI C BORI NG
CARUTHERS CA

RI LEYS STRI PI NG
BENI Cl A CA

ROYAL
CONCCRD CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ERCSI ON CONTROL

FENCI NG

ELECTRI CAL

TRAFFI C CONTROL

VETAL BEAM GUARD RAIL, SIGN STRUCTURE AND BARRI ERS

BRI DGE

M NOR CONCRETE

Pl PE JACKI NG

STRI PI NG

TRUCKI NG

CONSTRUCTI ON AREA SI GNS



04- 4874R4
04- SCL-87-7
09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/11/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHAVEZ FENCE COVPANY
CAMPBELL CA

FREEWAY ELECTRI C
SAN JOSE CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

M C M CONSTRUCTI ON | NC
NORTH HI GHLANDS CA

M F MAHER | NC
VALLEJO CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA

SPIRIT ROAD O LS
SAN JOSE CA

STOLOSKI AND GONZALEZ | NC
HALF MOON BAY CA

FENCI NG AND METAL BEAM GUARD RAI L

ELECTRI CAL ( PARTI AL)

STRI PI NG

SI GN STRUCTURE AND BARRI ER RAI L

BRI DGE ( PARTI AL)

M NOR CONCRETE

MONI TCRI NG

ROAD A LS

UNDERGROUND ( PARTI AL)



04- 4874R4
04- SCL- 87- 7
09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

09/11/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

FREEWAY ELECTRI C
SAN JOSE CA

HARRI S SALI NAS
LI VERMORE CA

M BUMGARNER
LI VERMORE CA

MS I
PLEASANTON CA

PENHALL COVPANY
SAN LEANDRO CA

RI LEYS STRI PI NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STROER AND GRAFF
ANTI OCH CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

POST TENSI ON

ELECTRI CAL

REBAR

SI GN STRUCTURES AND CONCRETE BARRI ER

MASONRY BLOCK AND ARCHI TECTURAL CONCRETE

BRI DGE DEMOLI TI ON

STRI PI NG

CONSTRUCTI ON AREA SI GNS

Pl LI NG

FLATWORK



04- 4874R4 Bl D245

04- SCL-87-7 PAGE 6

09/ 10/ 02 09/11/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 C C MYERS BRI DGE
RANCHO CORDOVA CA
CHAVEZ FENCE FENCI NG
CAVPBELL CA
FREEWAY ELECTRI C ELECTRI CAL
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI SI GN STRUCTURES AND CONCRETE BARRI ERS
LI VERMORE CA
VANGUARD CONSTRUCTI ON M NOR CONCRETE
CAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ABSL GRI NDI NG
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AZTECA CONSTRUCTI ON EDGE DRAI NS
RANCHO CORDOVA CA
CAL KI RK LANDSCAPE ERCSI ON CONTRCL
EUREKA CA

CONTI NUED ON NEXT PAGE



04- 4874R4
04- SCL- 87- 7
09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
09/11/02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL FENCE
SACRAMENTO CA

CHAVEZ FENCE
CAVPBELL CA

FREEWAY ELECTRI C
SAN JOSE CA

GERCO CONTRACTORS
AUBURN CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STCLOSKI AND GONZALEZ
HALF MOON BAY CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

CONTI NUED ON NEXT PAGE

GUARD RAI L

FENCI NG

ELECTRI CAL

SI GN STRUCTURES

STRI PI NG AND MARKI NG

CONCRETE BARRI ER

BRI DGE WORK AND NMASONRY SOUND WALL ( PARTI AL)

VI BRATI ON MONI TORI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

UNDERGROUND

M NOR CONCRETE



04- 4874R4 Bl D245
04- SCL- 87- 7 PAGE 8
09/ 10/ 02 09/ 11/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 WATKI NS AND BORTOLUSSI | RREGATI ON
SAN RAFAEL CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MB I OVERHEAD S| GNS AND CONCRETE BARRI ER ( PARTI AL)
LI VERVORE CA
M C M CONSTRUCTI ON BRI DGE STRUCTURE
NORTH HI GHLANDS CA
M F MAHER M NOR CONCRETE ( PARTI AL)
VALLEJO CA
MORI SOLI  CONSTRUCTI ON ELECTRI CAL
LI VERVORE CA
RI LEYS STRI Pl NG STRI PI NG
BENI Cl A CA
STOLOSKI AND GONZALEZ UNDERGROUND ( PARTI AL)
HALF MOON BAY CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVAR CONSTRUCTI ON PRESTRESSI NG

CONTI NUED

CAVPBELL CA

BAY AREA REI NFORCI NG
NAPA CA
ON NEXT PAGE

REBAR



04- 4874R4
04- SCL-87-7
09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

09/11/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

Cl R MELE ELECTRIC
RI CHMOND CA

EVANS BROTHERS
LI VERMORE CA

FARVWEST SAFETY
LODI CA

GHI LOTTI BROTHERS
SAN RAFAEL CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

CLI VEI RA FENCE
SANTA CLARA CA

STROCER AND GRAFF
ANTI OCH CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

ELECTRI CAL

DEMOLI TI ON

SI GNS

PAVI NG ( PARTI AL)

STRI PI NG

BARRI ER

FENCI NG

Pl LI NG

HYDROSEEDI NG



04- 4874R4 Bl D245

04- SCL-87-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
09/ 10/ 02 09/11/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 6, 220. 00* 6, 220. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 550 2, 600. 00 1, 430, 000. 00
3 029509 M GRATCORY NESTI NG Bl RDS LS LUMP SUM 20, 000. 00* 20, 000. 00
4 029510 TEMPORARY CHAI'N LI NK FENCE (TYPE CL-1.8) M 130 66. 00 8, 580. 00
W3 LI NES OF BARBED WRE ON TOP
5 029511 TEMPORARY HI GH VI SI Bl LI TY FENCE M 520 15. 00 7, 800. 00
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 350. 00* 350. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 35, 000. 00* 35, 000. 00
8 029512 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 2,620.00 10, 480. 00
9 029513 TEMPORARY ENTRANCES/ EXI TS EA 5 1, 980. 00 9, 900. 00
10 074029 TEMPORARY SI LT FENCE M 2,000 8.50 17, 000. 00
11 074034 TEMPORARY COVER %24 8, 500 2.00 17, 000. 00
12 029514 TEMPORARY DRAI N | NLET PROTECTI ON EA 6 232.00 1,392.00
13 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00* 15, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 25, 000. 00* 25, 000. 00
15 120120 TYPE |11 BARRI CADE EA 50 96. 00 4,800. 00
16 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 10, 600 1.10 11, 660. 00
17 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 270 35. 00 9, 450. 00
18 120300 TEMPORARY PAVEMENT MARKER EA 2,000 4.50 9, 000. 00
19 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,400 31. 00 74, 400. 00
20 129100 TEMPORARY CRASH CUSHI ON MODULE EA 110 450. 00 49, 500. 00
21 029515 PHOTO SURVEY COF EXI STI NG FACI LI TI ES LS LUMP SUM 763. 00* 763. 00
22 029516 STORM DRAI'N, SANI TARY SEWER, 1675 MM EA 6 1, 500. 00 9, 000. 00
WATER LI NE VI DEO TAPI NG
23 029517 VI BRATI ON MONI TORI NG EA 20 1, 650. 00 33, 000. 00
24 150206 ABANDON CULVERT EA 16 1, 200. 00 19, 200. 00
25 150608 REMOVE CHAI N LI NK FENCE M 770 14. 00 10, 780. 00
26 029518 REMOVE 7.2 M SLI DI NG GATE EA 1 1, 700. 00 1, 700. 00
27 029519 REMOVE 1050 MM SLI DE HEADGATE AND EA 1 7, 800. 00 7, 800. 00
RI SER ASSEMBLY
28 150645 REMOVE BARRI CADE EA 23 56. 00 1, 288. 00
29 150668 REMOVE FLARED END SECTI ON EA 2 400. 00 800. 00
30 029520 REMOVE VWHI TE TRAFFI C STRI PE M 1,500 6.75 10, 125. 00
31 029521 REMOVE YELLOW TRAFFI C STRI PE M 6, 900 7.50 51, 750. 00
32 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 25 26. 50 662. 50
33 150722 REMOVE PAVEMENT MARKER EA 1, 300 1.50 1, 950. 00
34 150730 REMOVE CHANNELI ZERS EA 150 5.50 825. 00



04- 4874R4 Bl D245

04- SCL- 87-7 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
09/ 10/ 02 09/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
35 150742 REMOVE ROADSI DE SI GN EA 31 110. 00 3, 410. 00
36 150769 REMOVE ASPHALT CONCRETE VB 62 68. 30 4, 234. 60
37 150801 REMOVE OVERSI DE DRAI N EA 1 752. 00 752. 00
38 029522 REMOVE OVP | NLET EA 3 251. 00 753. 00
39 029523 REMOVE 300 MM PP M 24 51. 50 1, 236. 00
40 029524 REMOVE 450 MV PP M 180 16. 50 2,970. 00
41 029525 REMOVE 300 MM SCSP M 390 24. 80 9, 672. 00
42 029526 REMOVE 450 MM SCSP M 270 48. 90 13, 203. 00
43 029527 REMOVE 450 MM RCP M 120 22. 10 2. 652. 00
44 150820 REMOVE | NLET EA 31 476. 00 14, 756. 00
45 029528 REMOVE GL CLEANOUT EA 13 568. 00 7. 384. 00
46 029529 REMOVE 300 MV DOWKDRAI N M 47 16. 00 752. 00
47 150826 REMOVE MANHOLE EA 2 761. 00 1,522. 00
48 029530 REMOVE W RE MESH REI NFORCEMENT AND M2 6, 530 8. 00 52, 240. 00
FABRI C ALONG THE TEMPORARY RETAI NI NG
49 150860 REMOVE BASE AND SURFACI NG VB 17, 800 11. 00 195, 800. 00
50 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 120 30. 00 3, 600. 00
51 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 3, 540 17.00 60, 180. 00
52 029531 RECONSTRUCT 1050 MM SLI DE HEADGATE AND EA 1 1, 710. 00 1, 710. 00
RI SER ASSEMBLY
53 029532 RELOCATE BLOW OFF ASSEMBLY EA 1 2, 210. 00 2, 210. 00
54 152390 RELOCATE ROADSI DE SI GN EA 4 275. 00 1, 100. 00
55 152430 ADJUST | NLET EA 4 2, 630. 00 10, 520. 00
56 152432 ADJUST MANHOLE EA 2 692. 00 1, 384. 00
57 152438 ADJUST FRAME AND COVER TO GRADE EA 19 346. 00 6, 574. 00
58 152440 ADJUST MANHOLE TO GRADE EA 3 692. 00 2, 076. 00
59 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 570 4.88 2, 781. 60
(30 MV MAXI MUM)
60 153210 REMOVE CONCRETE VB 52 76. 90 3, 998. 80
61 029533 REMOVE RAI L AND POST AT THE JUVENI LE M 4 254. 00 1, 016. 00
CENTER
62 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 100, 000. 00* 100, 000. 00
63 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 100, 000. 00* 100, 000. 00
64 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 40, 000. 00* 40, 000. 00
65 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 3. 500. 00* 3. 500. 00
66 029534 SALVAGE CRASH CUSHI ON ADIEM | | 350 EA 2 2, 790. 00 5, 580. 00
67 158101 SALVAGE CRASH CUSHI ON MODULES EA 80 53. 60 4, 288. 00
68 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 500. 00* 4., 500. 00



04- 4874R4 Bl D245

04- SCL- 87- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 10/ 02 09/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 190101 ROADWAY EXCAVATI ON VB 219, 000 11.00 2, 409, 000. 00
70 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 100. 00* 2,100. 00
71 (F) 192003 STRUCTURE EXCAVATI ON ( BRI VB 2, 058 40. 00 82, 320. 00
72 (F) 049101 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT) VB 264 200. 00 52, 800. 00
(TYPE A)
73 (F) 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) VB 76 166. 00 12, 616. 00
74 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 615 21. 20 13, 038. 00
75 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 2, 845 40. 00 113, 800. 00
76 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 710 29. 00 20, 590. 00
77 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 65 81. 90 5, 323. 50
78 198009 | MPORTED BORROW ( LI GHTVEI GHT AGGREGATE) VB 9, 400 66. 00 620, 400. 00
79 029535 LI GHTWEI GHT EMBANKVENT MATERI AL VB 1, 980 177. 00 350, 460. 00
(EPS BLOCK)
80 198200 SUBGRADE ENHANCEMENT FABRI C MR 3, 600 2.33 8, 388. 00
81 029536 GEOVEMBRANE ( GASOLI NE RESI STANT) M2 1, 560 24. 00 37, 440. 00
82 029537 GEOTEXTI LE CUSHI ON M2 280 5. 02 1, 405. 60
83 (S) 029538 EROSI ON CONTROL NETTI NG MR 400 20. 80 8, 320. 00
84 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 14 495. 00 6, 930. 00
85 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 870 1. 65 3, 085. 50
86 203021 FI BER ROLLS M 1, 860 15. 00 27, 900. 00
87 029539 DRAI N | NLET PROTECTI ON EA 6 232. 00 1, 392. 00
88 029540 CONCRETE DRAI NAGE APRON EA 7 1, 650. 00 11, 550. 00
89 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 5, 470 1.10 6,017. 00
90 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 1, 320. 00 3, 960. 00
91 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 180 66. 00 11, 880. 00
92 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 410 5. 50 2, 255. 00
93 (S) 029541 MULCH ( EROSI ON CONTROL) VB 150 55. 00 8, 250. 00
94 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 208 140. 00 29, 120. 00
95 208288 50 MM PLASTI C Pl PE (PR 315) M 300 21. 50 6, 450. 00
(SUPPLY LI NE)
96 029542 75 MM WATER METER EA 2 12, 600. 00 25, 200. 00
97 029543 65 MM WATER METER EA 1 9, 780. 00 9, 780. 00
98 208501 40 MM PLASTI C Pl PE ( SCHEDULE 40) M 140 27. 40 3, 836. 00
(SUPPLY LI NE)
99 208502 50 MM PLASTI C Pl PE ( SCHEDULE 40) M 350 27. 40 9, 590. 00
(SUPPLY LI NE)
100 208723 100 MM ALTERNATI VE CONDUI T M 28 142.00 3, 976. 00
101 208731 200 MM CORRUGATED HI GH DENSI TY M 450 66. 00 29, 700. 00

POLYETHYLENE PI PE CONDUI T



04- 4874R4 Bl D245

04- SCL- 87-7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
09/ 10/ 02 09/ 11/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
102 250401 CLASS 4 AGGREGATE SUBBASE VB 16, 500 28. 00 462, 000. 00
103 260301 CLASS 3 AGGREGATE BASE VB 12,900 42. 00 541, 800. 00
104 290211 ASPHALT TREATED PERVEABLE BASE VB 3, 700 116. 00 429, 200. 00
105 390102 ASPHALT CONCRETE ( TYPE A) TONN 29, 500 61. 00 1,799, 500. 00
106 394040 PLACE ASPHALT CONCRETE Di KE ( TYPE A) M 710 4.71 3, 344. 10
107 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 580 4.71 2, 731. 80
108 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 23 609. 00 14, 007. 00
109 490511 FURNI SH STEEL PILING (HP 250 X 85) M 655 53. 00 34, 715. 00
110 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 32 1, 100. 00 35, 200. 00
111 490696 FURNI SH PI LI NG ( CLASS 900) M 655 45. 00 29, 475. 00
112 (S) 490697 DRI VE PILE (CLASS 900) EA 36 1, 100. 00 39, 600. 00
113 490753 FURNI SH PI LI NG ( CLASS 625) M 8, 228 36. 00 296, 208. 00
114 (S) 490754 DRI VE PILE (CLASS 625) EA 430 1, 000. 00 430, 000. 00
115 491007 FURNI SH PI LI NG ( CLASS 400) M 1, 623 115. 00 186, 645. 00
116 (S) 491008 DRI VE PI LE (CLASS 400) EA 128 1, 000. 00 128, 000. 00
117 029544 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 040 115. 00 119, 600. 00

PI LE ( SOUND WALL)
118 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 215, 000. 00* 215, 000. 00
119 (F) 510000 SEAL COURSE CONCRETE VB 35 550. 00 19, 250. 00
120 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 576 295. 00 169, 920. 00
121 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 5,120 564. 00 2, 887, 680. 00
122 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 435 200. 00 87, 000. 00
123 049102 JUVENI LE CENTER SI GN RECONSTRUCTI ON LS LUMP SUM 6, 000. 00* 6, 000. 00
124 049103 ARMORY CORPS CENTER STAI R RECONSTRUCTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
125 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 134 550. 00 73, 700. 00
126 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 1, 544 465. 00 717. 960. 00
127 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 463 500. 00 231, 500. 00
(TYPE N)

128 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 180 800. 00 144, 000. 00
129 (F) 511035 ARCHI TECTURAL TREATMENT M2 42 200. 00 8, 400. 00
130 513501 CONCRETE CLOSURE WALL M2 190 290. 00 55, 100. 00
131 517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 1, 200 115. 00 138, 000. 00
132 518010 ACCESS GATE ( SOUND \ALL) EA 2 2, 000. 00 4, 000. 00
133 (S) 519128 JONT SEAL ASSEMBLY (MR 100 MV) M 40 400. 00 16, 000. 00
134 (S) 519142 JONT SEAL (MR 40 M) M 15 175. 00 2, 625. 00
135 (S) 519144 JONT SEAL (MR 50 MV) M 192 175. 00 33, 600. 00
136 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 766, 100 1. 00 766, 100. 00
137 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 30, 600 1.50 45, 900. 00



04- 4874R4 Bl D245

04- SCL- 87- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
09/ 10/ 02 09/ 11/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

138 ('SF)520113 BAR REI NFORCI NG STEEL ( PUVPI NG PLANT) KG 14, 500 1. 50 21, 750. 00

139 530100 SHOTCRETE VB 45 414. 00 18, 630. 00

140 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 25, 000 7.00 175, 000. 00

141 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 25, 000 . 60 15, 000. 00

142 561008 760 MM CAST- | N- DRI LLED- HOLE M 6 1, 100. 00 6, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

143 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 1, 500. 00 9, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

144 029545 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 9 1, 100. 00 9, 900. 00
Pl LE (S| GN STRUCTURE)

145 562004 METAL (RAI L MOUNTED SI GN) KG 2,520 10. 00 25, 200. 00

146 566011 ROADSI DE SI GN - ONE POST EA 6 250. 00 1, 500. 00

147 566012 ROADSI DE SI GN - TWO POST EA 2 400. 00 800. 00

148 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 100. 00 600. 00
METHOD)

149 620904 300 MM ALTERNATI VE Pl PE CULVERT M 62 129. 00 7, 998. 00

150 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 060 142.00 150, 520. 00

151 620913 600 MM ALTERNATI VE Pl PE CULVERT M 920 145. 00 133, 400. 00

152 620919 750 MM ALTERNATI VE Pl PE CULVERT M 53 170. 00 9, 010. 00

153 650067 300 MM REI NFORCED CONCRETE PI PE M 180 350. 00 63, 000. 00

154 650069 450 MM REI NFORCED CONCRETE Pl PE M 150 275. 00 41, 250. 00

155 650073 600 MM REI NFORCED CONCRETE Pl PE M 530 300. 00 159, 000. 00
( SPECI AL)

156 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 1, 810 22. 00 39, 820. 00

157 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 110 96. 00 10, 560. 00

158 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 1 990. 00 990. 00
(2.77 MM THI CK)

159 703233 GRATED LI NE DRAI N M 80 219. 00 17, 520. 00

160 703572 450 MM VELDED STEEL Pl PE (6.35 MV THI CK) M 19 304. 00 5, 776. 00

161 703588 600 MM WELDED STEEL Pl PE (6.35 MV THI CK) M 41 404. 00 16, 564. 00

162 029546 JACKED 750 MM WELDED STEEL PI PE M 52 1, 100. 00 57, 200. 00
(6.35 MM THI CK)

163 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 900. 00 900. 00

164 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 070. 00 1, 070. 00

165 (F) 721811 SLOPE PAVI NG ( MASONRY BLOCK) M2 970 145. 00 140, 650. 00

166 731502 M NOR CONCRETE (M SCELLANEOUS VB 360 460. 00 165, 600. 00

CONSTRUCTI ON)
167 (S) 740500 DRAI NAGE PUMPI NG EQUI PMENT

,_
"

LUWVP SUM 75, 000. 00* 75, 000. 00



04- 4874R4 Bl D245

04- SCL- 87- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
09/ 10/ 02 09/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
168 (S) 741001 PUVPI NG PLANT ELECTRI CAL EQUI PVENT LS LUMP SUM 75, 000. 00* 75, 000. 00
169 750001 M SCELLANEOUS | RON AND STEEL KG 10, 400 1. 65 17, 160. 00
170 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 4,610 6. 50 29, 965. 00
171 ( SF) 750520 PUVPI NG PLANT METAL WORK KG 1, 700 12. 00 20, 400. 00
172 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 215 24. 00 5, 160. 00
173 029547 BLACK VI NYL COATED CHAI N LI NK FENCE M 530 30. 00 15, 900. 00
(TYPE CL-1.8)
174 029548 CHAI N LI NK FENCE (TYPE CL-3.0) W3 LINES M 450 30. 00 13, 500. 00
OF BARBED W RE ON TOP
175 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 500. 00 1, 500. 00
176 029549 3.7 M CHAIN LI NK GATE (TYPE CL 2.85) EA 1 1, 800. 00 1, 800. 00
W ONE EXI STING 150 MV DI AVETER PCST
177 029550 3.7 M CHAIN LI NK GATE (TYPE CL- 3) EA 2 2,200. 00 4, 400. 00
178 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 150. 00 1, 200. 00
179 ( SF) 833033 CHAI N LI NK RAI LING (TYPE 7 MODI FI ED) M 21 150. 00 3, 150. 00
180 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 2,128 150. 00 319, 200. 00
181 833183 CONCRETE BARRI ER ( TYPE 27SV) M 440 180. 00 79, 200. 00
182 839481 CONCRETE BARRI ER ( TYPE 50) M 21 160. 00 3, 360. 00
183 029551 RAIL AND POST AT THE JUVENI LE CENTER M 3.2 400. 00 1, 280. 00
184 029552 REMOVABLE BOLLARD EA 12 1, 200. 00 14, 400. 00
185 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,000. 00 2, 000. 00
186 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 600 115. 00 184, 000. 00
187 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 158 125. 00 19, 750. 00
188 839705 CONCRETE BARRI ER ( TYPE 60E) M 80 400. 00 32, 000. 00
189 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 150 35. 00 5, 250. 00
190 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 16, 210 . 65 10, 536. 50
191 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 600 2.00 7, 200. 00
192 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 810 4.00 7,240. 00
193 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 25, 000. 00* 25, 000. 00
194 (S) 860300 SI GNAL AND LI GHTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
(CI TY STREET LOCATI ON 1)
195 (S) 860302 SI GNAL AND LI GHTI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
(CI TY STREET LOCATI ON 2)
196 (S) 860303 SI GNAL AND LI GHTI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
(CI TY STREET LOCATI ON 3)
197 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 25, 000. 00* 25, 000. 00
198 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

199 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 4 2,500. 00 10, 000. 00



04- 4874R4 Bl D245

04- SCL-87-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 16
09/ 10/ 02 09/11/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

200 (S) 029553 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00

201 (S) 029554 CAMERA UNI' T EA 1 8, 250. 00 8, 250. 00

202 (S) 029555 PAN' TILT UNI' T EA 1 5, 500. 00 5, 500. 00

203 (S) 029556 CAMERA CONTROL UNI'T EA 1 4, 400. 00 4, 400. 00

204 (S) 029557 VI DEO ENCODER UNI' T EA 1 22,000. 00 22,000. 00

205 (S) 029558 | NTEGRATED SERVI CE DI G TAL NETWORK EA 1 1, 320. 00 1, 320.00
TERM NAL ADAPTER

206 (S) 029559 EXTI NGUI SHABLE MESSACE SI GN PANEL ( LED) LS LUVP SUM 55, 000. 00* 55, 000. 00
W TH RADI O CONTROLLER ASSEMBLY

207 (S) 029560 DI AL- UP MODEM EA 1 2,200. 00 2,200. 00

208 (S) 029561 M CROMAVE VEH CLE DETECTI ON SENSCOR LS LUMP SUM 11, 000. 00* 11, 000. 00
SYSTEM

209 (S) 029562 W RELESS RADI O MODEM EA 2 5, 500. 00 11, 000. 00

210 029563 ELECTRONI C MOBI LE DAILY DI ARY SYSTEM LS LUWP SUM 1. 00* 1.00
DATA DELI VERY

211 999990 MOBI LI ZATI ON LS LUWVP SUM 2,135, 000. 00* 2,135, 000. 00

A) 21,401, 194. 50

B) 35 DAYS X 5000

A+B) 23,151, 194. 50



| TEM
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04- 4874R4
04- SCL-87-7
09/ 10/ 02

. 00*
. 00*
.00

.50

100.
100.
1, 000.
1, 000.
100.

.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00

5000.
1210000.
1000.
3250.
7800.
1000.
25000.
4000.
5000.
16000.
8500.
1800.
15000.
50000.
5000.
5300.
10800.
8000.
120000.
27500.
5000.
15000.
20000.
24000.
11550.
1000.
1000.
690.
500.
1500.
34500.
750.
1300.
3000.
3100.
6200.
1000.
3000.
2400.

SUMMARY

450.
16, 000.
120, 000.
43.

2.

25.

7.

28.
140.
5, 000.
830.
1, 400.
1, 400.
16.
600.
1, 600.
18.
500.
2.

7.

35.

1.

2.
150.
77.
350.
700.
45.

OF

00*
00*
00
00
00
50
00
00
00*
00
00
00
00
00
00
00
00
00
50
00
50
50
00
00
00
00
00

REMA/

120000.
2150.
21200.
6750.
15000.
67200.
15400.
5000.
4980.
28000.
22400.
12320.
600.
1600.
414.
1000.
3000.
51750.
875.
1950.
375.
4650.
4774.
350.
2100.
1080.

NI NG BI DDERS

300.
16, 218.
150, 000.
56.

.45

25.

4.

45.
178.

5, 100.
20, 400.
1, 428.
505.
11.
204.
153.
40.

50.

1.

5.

30.

1.

7.

200.
50.
145.
400.
50.

00*
00*
00

50
10
25
50
00*
00
00
00
70
00
00
00
00
05
10
60
00
50
00
00
00
00
00

2000.
990000.
12600.
1521.
3900.
9180.
44500.
14700.
19440.
13380.
9350.
1800.
16218.
150000.
2800.
4770.
6885.
8200.
108600.
19635.
5100.
122400.
28560.
8080.
9009.
204.
153.
920.
100.
1575.
35190.
765.
1300.
1125.
6200.
3100.
145.
1200.
1200.

Bl D245
PAGE 17
09/11/02
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
1, 000. 00 550000.
5, 000. 00* 5000.
26. 50 3445.
16. 50 8580.
5, 000. 00~ 5000.
18, 000. 00* 18000.
2, 000. 00 8000.
2, 000. 00 10000.
10. 00 20000.
3.00 25500.
500. 00 3000.
15, 000. 00* 15000.
120, 000. 00* 120000.
150. 00 7500.
2.00 21200.
50. 00 13500.
4.00 8000.
50. 00 120000.
250. 00 27500.
6, 000. 00* 6000.
2,500. 00 15000.
1, 450. 00 29000.
1, 600. 00 25600.
16. 50 12705.
600. 00 600.
3, 500. 00 3500.
100. 00 2300.
500. 00 1000.
2.00 3000.
5. 00 34500.
35. 00 875.
1.50 1950.
10. 00 1500.
150. 00 4650.
12. 00 744.
2,100. 00 2100.
1, 000. 00 3000.
100. 00 2400.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 4874R4
04- SCL- 87- 7
09/ 10/ 02

10.

2, 000.
1, 000.
200.

1, 000.
500.
500.
500.

10.

100.
250.
100, 000.
100, 000.
25, 000.
2, 000.
5, 000.
25.

4, 500.

00*
00*
00*
00*
00

00

00*

.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00

178000.
3000.
35400.
2000.
1000.
800.
4000.
1000.
9500.
1500.
5700.
5200.
1000.
100000.
100000.
25000.
2000.
10000.
2000.
4500.
3285000.
1000.
102900.
79200.
7600.
15375.
71125.
17750.
3250.
423000.

SUMMARY

50.

3, 200.
13.

11.

30.

8.

8, 303.
2, 200.
300.
2, 250.
1, 900.
190.
200.
7.

84.
150.
100, 000.
100, 000.
68, 145.
4,938.
5, 000.
20.

4, 500.
14.

7, 000.
455.
240.
55.

17.

45.
25.

23.
.01

OF

00*
00*
00*
00*
00
00
00*
00
00*
00
00
00
00
00
00
00

REMA/

195800.
3600.
28320.
8303.
2200.
1200.
9000.
3800.
3610.
600.
3990.
4368.
600.
100000.
100000.
68145.
4938.
10000.
1600.
4500.
3066000.
7000.
936390.
63360.
4180.
10455.
128025.
17750.
1495.
94.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
33. 00 5940
73. 00 28470
65. 00 17550
86. 00 10320
885. 00 27435
95. 00 1235
59. 00 2773
565. 00 1130
3. 40 22202.
11. 00 195800.
34. 40 4128.
10. 00 35400.
510. 00 510.
1, 000. 00 1000.
210. 00 840.
1, 000. 00 4000.
1, 000. 00 2000.
250. 00 4750.
475. 00 1425.
10. 00 5700.
75. 00 3900.
300. 00 1200.
100, 000. 00* 100000.
100, 000. 00* 100000.
86, 700. 00* 86700.
3, 570. 00* 3570.
1, 500. 00 3000.
75. 00 6000.
4, 500. 00* 4500.
14. 00 3066000.
3, 060. 00* 3060.
30. 00 61740.
36. 00 9504.
29. 00 2204.
31.75 19526.
47. 00 133715.
35. 45 25169.
76. 25 4956.
62. 45 587030.

Bl D245
PAGE 18
09/11/02
FI FTH
Bl D AMOUNT
105. 00 18900
100. 00 39000
105. 00 28350
120. 00 14400
800. 00 24800
300. 00 3900
64. 00 3008
1, 000. 00 2000
2.50 16325.
12. 00 213600.
25.00 3000.
16. 00 56640.
4, 000. 00 4000.
4,500. 00 4500.
150. 00 600.
2, 000. 00 8000.
500. 00 1000.
350. 00 6650.
2, 000. 00 6000.
3.50 1995.
110. 00 5720.
500. 00 2000.
100, 000. 00* 100000.
100, 000. 00* 100000.
30, 000. 00* 30000.
4, 000. 00* 4000.
1, 000. 00 2000.
100. 00 8000.
4, 500. 00* 4500.
18. 00 3942000.
5, 000. 00* 5000.
50. 00 102900.
250. 00 66000.
100. 00 7600.
22.00 13530.
25.00 71125.
18. 00 12780.
75. 00 4875.
80. 00 752000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 4874R4
04- SCL- 87- 7
09/ 10/ 02

.00
.00
.00
.00
.00

178200.
7200.
46800.
4200.
4000.
5600.
1870.
18600.
3000.
7000.
5470.
3000.
11700.
1230.
4500.
26000.
15000.
4000.
2000.
7000.
17500.
2100.
90000.
412500.
451500.
370000.
1770000.
3550.
2900.
23000.
26200.
48000.
19650.
36000.
246840.
430000.
48690.
89600.
104000.

SUMMARY

9, 000.
7, 000.
15.

13.

50.

33.

17.

30.
100.
50.

795.
38.
600.
43.
730.
36.
650.
36.
450.
180.

OF

REMA/

178200.
3600.
18720.
2240.
3200.
6300.
935.
23250.
2250.
2170.
1641.
6000.
11610.
1025.
4425,
16640.
4500.
18000.
7000.
2100.
4550.
1400.
14850.
280500.
387000.
370000.
1475000.
2840.
2320.
18285.
24890.
19200.
28165.
26280.
296208.
279500.
58428.
57600.
187200.

NI NG BI DDERS

115.

385446.
4500.
48360.
770.
2400.
3941.
1402.
24924.
1500.
9282.
4376.
6840.
18360.
1373.
7500.
29702.
22500.
18900.
7350.
6440.
12950.
1680.
42750.
309375.
322500.
425500.
1563500.
2911.
2378.
23.
28165.
37536.
20305.
36720.
320892.
438600.
63297.
130560.
111280.

Bl D245
PAGE 19
09/11/02
FI FTH
Bl D AMOUNT
120. 00 237600.
2.00 7200.
10. 00 15600.
2.00 560.
8. 00 3200.
450. 00 6300.
1.00 1870.
12. 50 23250.
500. 00 3000.
500. 00 3500.
.80 4376.
2, 000. 00 6000.
65. 00 11700.
3. 00 1230.
30. 00 4500.
50. 00 10400.
35. 00 10500.
1, 800. 00 3600.
1, 800. 00 1800.
54. 00 7560.
58. 00 20300.
50. 00 1400.
280. 00 126000.
27.00 445500.
37.00 477300.
98. 00 362600.
43. 00 1268500.
5. 00 3550.
5. 00 2900.
200. 00 4600.
37.00 24235.
1, 500. 00 48000.
30. 00 19650.
1, 000. 00 36000.
29. 00 238612.
1, 000. 00 430000.
29. 00 47067.
700. 00 89600.
80. 00 83200.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 4874R4

04- SCL-87-7

09/ 10/ 02

. 00*
.00
.00
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.25
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

100000.
35.
230400.
3174400.
130500.
5000.
5000.
67000.
386000.
115750.
216000.
21000.
57000.
150000.
4000.
16000.
1500.
28800.
766100.
38250.
21750.
18000.
150000.
25000.
7200.
8400.
36000.
17640.
1200.
1000.
600.
12400.
238500.
207000.
12190.
41400.
36000.
132500.
45250.

SUMMAR

Y

OF

.00

REMA/

200000.
9100.
691200.
2560000.
165300.
16000.
12000.
113230.
579000.
231500.
180000.
6300.
80750.
174000.
3000.
3000.
1125.
14400.
766100.
45900.
18850.
20430.
142500.
22000.
5280.
5850.
22275.
35280.
1500.
600.
600.
12400.
153700.
156400.
12190.
45900.
36750.
129850.
39820.

NI NG B

193,

| DDERS
FOURTH
AMOUNT

800. 00* 193800.
.01 0.
357.00 205632.
596. 00 3051520.
306. 00 133110.
500. 00* 25500.
080. 00* 4080.
561. 00 75174.
408. 00 629952.
510. 00 236130.
495. 00 269100.
71. 40 2998.
439. 00 83410.
118. 00 141600.
224.00 2448.
408. 00 16320.
127.50 1912.
178. 50 34272.
1.00 766100.
1.55 47430.
1.35 19575.
816. 00 36720.
6. 05 151250.
.36 9000.
778.00 4668.
915. 00 5490.
919. 00 35271.
13. 25 33390.
500. 00 3000.
500. 00 1000.
500. 00 3000.
210. 00 13020.
169. 00 179140.
185. 00 170200.
380. 00 20140.
285. 00 51300.
260. 00 39000.
300. 00 159000.
7.50 13575.

Bl D245
PAGE 20
09/11/02
FI FTH
AMOUNT
000. 00* 200000.
200. 00 7000.
300. 00 172800.
600. 00 3072000.
600. 00 261000.
000. 00* 15000.
500. 00* 3500.
750. 00 100500.
250. 00 386000.
250. 00 115750.
450. 00 81000.
500. 00 21000.
500. 00 95000.
50. 00 60000.
000. 00 2000.
400. 00 16000.
120. 00 1800.
130. 00 24960.
1.50 1149150.
1.50 45900.
2.00 29000.
300. 00 13500.
6. 50 162500.
.50 12500.
200. 00 7200.
400. 00 8400.
000. 00 36000.
7.00 17640.
200. 00 1200.
300. 00 600.
400. 00 2400.
230. 00 14260.
230. 00 243800.
250. 00 230000.
260. 00 13780.
250. 00 45000.
300. 00 45000.
275. 00 145750.
25.00 45250.



04- 4874R4 Bl D245

04- SCL-87-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 21
09/ 10/ 02 09/11/02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

157 100. 00 11000. 00 82. 00 9020. 00 135. 00 14850. 00 45. 00 4950. 00
158 1, 000. 00 1000. 00 700. 00 700. 00 1,575.00 1575. 00 3, 000. 00 3000. 00
159 250. 00 20000. 00 210. 00 16800. 00 453. 90 36312. 00 270. 00 21600. 00
160 400. 00 7600. 00 490. 00 9310. 00 1, 083. 00 20577. 00 400. 00 7600. 00
161 500. 00 20500. 00 500. 00 20500. 00 1, 260. 00 51660. 00 420. 00 17220. 00
162 825. 00 42900. 00 1, 080. 00 56160. 00 900. 00 46800. 00 1, 400. 00 72800. 00
163 400. 00 400. 00 615. 00 615. 00 100. 00 100. 00 675. 00 675. 00
164 1, 000. 00 1000. 00 800. 00 800. 00 150. 00 150. 00 900. 00 900. 00
165 125. 00 121250. 00 260. 00 252200. 00 142. 80 138516. 00 150. 00 145500. 00
166 425. 00 153000. 00 1, 500. 00 540000. 00 435. 00 156600. 00 450. 00 162000. 00
167 50, 000. 00* 50000. 00 58, 000. 00* 58000. 00 55, 000. 00* 55000. 00 25, 000. 00* 25000. 00
168 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 141, 700. 00* 141700. 00 98, 000. 00* 98000. 00
169 2.00 20800. 00 7.50 78000. 00 1.80 18720. 00 3.00 31200. 00
170 5.00 23050. 00 16. 00 73760. 00 6. 65 30656. 50 6. 00 27660. 00
171 8. 00 13600. 00 16. 00 27200. 00 8. 65 14705. 00 6. 00 10200. 00
172 30. 00 6450. 00 30. 00 6450. 00 30. 10 6471. 50 32.00 6880. 00
173 50. 00 26500. 00 51. 00 27030. 00 30. 95 16403. 50 49. 00 25970. 00
174 60. 00 27000. 00 55. 00 24750. 00 50. 20 22590. 00 65. 00 29250. 00
175 700. 00 700. 00 650. 00 650. 00 918. 00 918. 00 650. 00 650. 00
176 1, 500. 00 1500. 00 800. 00 800. 00 1, 020. 00 1020. 00 800. 00 800. 00
177 1, 500. 00 3000. 00 850. 00 1700. 00 918. 00 1836. 00 850. 00 1700. 00
178 100. 00 800. 00 250. 00 2000. 00 127.50 1020. 00 250. 00 2000. 00
179 400. 00 8400. 00 690. 00 14490. 00 170. 90 3588. 90 380. 00 7980. 00
180 125. 00 266000. 00 125. 00 266000. 00 153. 00 325584. 00 125. 00 266000. 00
181 200. 00 88000. 00 180. 00 79200. 00 183. 60 80784. 00 100. 00 44000. 00
182 100. 00 2100. 00 100. 00 2100. 00 102. 00 2142. 00 256. 00 5376. 00
183 100. 00 320. 00 300. 00 960. 00 100. 47 321.50 500. 00 1600. 00
184 750. 00 9000. 00 350. 00 4200. 00 102. 00 1224. 00 150. 00 1800. 00
185 2, 000. 00 2000. 00 2,300. 00 2300. 00 2,040. 00 2040. 00 2, 300. 00 2300. 00
186 90. 00 144000. 00 98. 50 157600. 00 103. 88 166208. 00 122. 00 195200. 00
187 125. 00 19750. 00 125. 00 19750. 00 127.50 20145. 00 140. 00 22120. 00
188 500. 00 40000. 00 500. 00 40000. 00 510. 00 40800. 00 600. 00 48000. 00
189 40. 00 6000. 00 50. 00 7500. 00 40. 80 6120. 00 40. 00 6000. 00
190 .50 8105. 00 1.00 16210. 00 .45 7294. 50 .40 6484. 00
191 2.00 7200. 00 2.00 7200. 00 2.00 7200. 00 2.00 7200. 00
192 4.00 7240. 00 4.00 7240. 00 4.10 7421. 00 4.00 7240. 00
193 25, 000. 00* 25000. 00 23, 500. 00* 23500. 00 27, 600. 00* 27600. 00 24, 000. 00* 24000. 00
194 25, 000. 00* 25000. 00 24,000. 00* 24000. 00 28, 200. 00* 28200. 00 28, 000. 00* 28000. 00
195 100, 000. 00* 100000. 00 102, 000. 00* 102000. 00 120, 000. 00* 120000. 00 115, 000. 00* 115000. 00
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196 100, 000. 00* 100000. 00 115, 500. 00* 115500. 00 136, 000. 00* 136000. 00 115, 000. 00* 115000. 00
197 75, 000. 00* 75000. 00 31, 000. 00* 31000. 00 36, 000. 00* 36000. 00 31, 000. 00* 31000. 00
198 150, 000. 00* 150000. 00 174, 000. 00* 174000. 00 205, 000. 00* 205000. 00 200, 000. 00* 200000. 00
199 2, 000. 00 8000. 00 3, 500. 00 14000. 00 4,100. 00 16400. 00 3, 500. 00 14000. 00
200 300, 000. 00* 300000. 00 497, 000. 00* 497000. 00 291, 000. 00* 291000. 00 280, 000. 00* 280000. 00
201 5, 000. 00 5000. 00 6, 500. 00 6500. 00 7, 600. 00 7600. 00 6, 500. 00 6500. 00
202 5, 000. 00 5000. 00 3, 500. 00 3500. 00 4,100. 00 4100. 00 3, 500. 00 3500. 00
203 5, 000. 00 5000. 00 4,000. 00 4000. 00 4,700. 00 4700. 00 4,000. 00 4000. 00
204 20, 000. 00 20000. 00 24, 000. 00 24000. 00 28, 200. 00 28200. 00 24, 000. 00 24000. 00
205 5, 000. 00 5000. 00 750. 00 750. 00 950. 00 950. 00 750. 00 750. 00
206 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 23, 500. 00* 23500. 00 19, 000. 00* 19000. 00
207 2,000. 00 2000. 00 500. 00 500. 00 600. 00 600. 00 500. 00 500. 00
208 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00 23, 500. 00* 23500. 00 30, 000. 00* 30000. 00
209 10, 000. 00 20000. 00 1, 500. 00 3000. 00 1, 800. 00 3600. 00 11, 000. 00 22000. 00
210 1, 000. 00* 1000. 00 5, 500. 00* 5500. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
211 2,170, 000. 00* 2170000. 00 2,100, 000. 00* 2100000. 00 2,200, 000. 00* 2200000. 00 2,198, 000. 00* 2198000. 00
TOT A 21, 685, 720. 00 A) 21,963, 878. 00 A 22,216, 210. 05 A) 22,272, 352.00
B) 450 DAYS X 5000 B) 400 DAYS X 5000 B) 350 DAYS X 5000 B) 405 DAYS X 5000

A+B) 23, 935, 720. 00 A+B) 23, 963, 878. 00 A+B) 23, 966, 210. 05 A+B) 24, 297, 352. 00
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1 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00

2 1, 800. 00 990000. 00 2,000. 00 1100000. 00

3 15, 000. 00* 15000. 00 10, 000. 00* 10000. 00

4 20. 00 2600. 00 35. 00 4550. 00

5 13. 00 6760. 00 10. 00 5200. 00

6 2, 500. 00* 2500. 00 2, 000. 00* 2000. 00

7 100, 000. 00* 100000. 00 50, 000. 00* 50000. 00

8 2,500. 00 10000. 00 2, 000. 00 8000. 00

9 5, 000. 00 25000. 00 2, 000. 00 10000. 00
10 13. 00 26000. 00 8. 00 16000. 00
11 2.50 21250. 00 4.00 34000. 00
12 925. 00 5550. 00 300. 00 1800. 00
13 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
14 75, 000. 00* 75000. 00 50, 000. 00* 50000. 00
15 100. 00 5000. 00 100. 00 5000. 00
16 2.00 21200. 00 1.00 10600. 00
17 28. 00 7560. 00 30. 00 8100. 00
18 7.50 15000. 00 5.00 10000. 00
19 30. 00 72000. 00 60. 00 144000. 00
20 190. 00 20900. 00 350. 00 38500. 00
21 4, 000. 00* 4000. 00 5, 000. 00* 5000. 00
22 2, 000. 00 12000. 00 5, 000. 00 30000. 00
23 1, 400. 00 28000. 00 2, 000. 00 40000. 00
24 1, 100. 00 17600. 00 1, 500. 00 24000. 00
25 15. 00 11550. 00 15. 00 11550. 00
26 500. 00 500. 00 1, 000. 00 1000. 00
27 2,500. 00 2500. 00 2, 000. 00 2000. 00
28 15. 00 345. 00 100. 00 2300. 00
29 600. 00 1200. 00 300. 00 600. 00
30 2.00 3000. 00 5.00 7500. 00
31 7.50 51750. 00 5. 00 34500. 00
32 35. 00 875. 00 35. 00 875. 00
33 1.00 1300. 00 1.00 1300. 00
34 7.00 1050. 00 5.00 750. 00
35 150. 00 4650. 00 100. 00 3100. 00
36 100. 00 6200. 00 50. 00 3100. 00
37 1, 500. 00 1500. 00 1, 000. 00 1000. 00
38 1, 300. 00 3900. 00 1, 000. 00 3000. 00
39 85. 00 2040. 00 50. 00 1200. 00
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40 90. 00 16200. 00 60. 00 10800. 00
41 80. 00 31200. 00 50. 00 19500. 00
42 94. 00 25380. 00 60. 00 16200. 00
43 92. 00 11040. 00 70. 00 8400. 00
44 1, 000. 00 31000. 00 500. 00 15500. 00
45 750. 00 9750. 00 500. 00 6500. 00
46 75. 00 3525. 00 50. 00 2350. 00
47 1, 000. 00 2000. 00 1, 000. 00 2000. 00
48 4.50 29385. 00 5. 00 32650. 00
49 .50 8900. 00 20. 00 356000. 00
50 30. 00 3600. 00 20. 00 2400. 00
51 12. 00 42480. 00 10. 00 35400. 00
52 2, 800. 00 2800. 00 5, 000. 00 5000. 00
53 1, 600. 00 1600. 00 5, 000. 00 5000. 00
54 200. 00 800. 00 500. 00 2000. 00
55 1, 500. 00 6000. 00 1, 000. 00 4000. 00
56 1, 700. 00 3400. 00 600. 00 1200. 00
57 400. 00 7600. 00 500. 00 9500. 00
58 500. 00 1500. 00 1, 000. 00 3000. 00
59 18. 00 10260. 00 8. 00 4560. 00
60 125. 00 6500. 00 100. 00 5200. 00
61 50. 00 200. 00 200. 00 800. 00
62 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00
63 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00
64 100, 000. 00* 100000. 00 125, 000. 00* 125000. 00
65 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00
66 1, 000. 00 2000. 00 1, 000. 00 2000. 00
67 75. 00 6000. 00 100. 00 8000. 00
68 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00
69 19. 00 4161000. 00 12. 00 2628000. 00
70 10, 000. 00* 10000. 00 3, 000. 00* 3000. 00
71 45. 00 92610. 00 30. 00 61740. 00
72 250. 00 66000. 00 400. 00 105600. 00
73 100. 00 7600. 00 50. 00 3800. 00
74 25. 00 15375. 00 30. 00 18450. 00
75 50. 00 142250. 00 30. 00 85350. 00
76 50. 00 35500. 00 40. 00 28400. 00
77 100. 00 6500. 00 60. 00 3900. 00
78 63. 00 592200. 00 50. 00 470000. 00
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79 100. 00 198000. 00 120. 00 237600. 00
80 1.50 5400. 00 2.00 7200. 00
81 15. 00 23400. 00 10. 00 15600. 00
82 3. 00 840. 00 100. 00 28000. 00
83 8. 00 3200. 00 10. 00 4000. 00
84 450. 00 6300. 00 300. 00 4200. 00
85 1.00 1870. 00 1.00 1870. 00
86 13. 00 24180. 00 10. 00 18600. 00
87 1,100. 00 6600. 00 500. 00 3000. 00
88 1, 300. 00 9100. 00 500. 00 3500. 00
89 .80 4376. 00 1.00 5470. 00
90 1, 500. 00 4500. 00 1, 000. 00 3000. 00
91 65. 00 11700. 00 100. 00 18000. 00
92 3. 00 1230. 00 4.00 1640. 00
93 30. 00 4500. 00 30. 00 4500. 00
94 75. 00 15600. 00 80. 00 16640. 00
95 55. 00 16500. 00 20. 00 6000. 00
96 1, 800. 00 3600. 00 9, 000. 00 18000. 00
97 1, 800. 00 1800. 00 7, 000. 00 7000. 00
98 51. 00 7140. 00 10. 00 1400. 00
99 55. 00 19250. 00 20. 00 7000. 00
100 75. 00 2100. 00 100. 00 2800. 00
101 140. 00 63000. 00 100. 00 45000. 00
102 22.00 363000. 00 25. 00 412500. 00
103 34. 00 438600. 00 30. 00 387000. 00
104 115. 00 425500. 00 90. 00 333000. 00
105 80. 00 2360000. 00 60. 00 1770000. 00
106 5. 00 3550. 00 6. 00 4260. 00
107 5. 00 2900. 00 6. 00 3480. 00
108 900. 00 20700. 00 500. 00 11500. 00
109 42.00 27510. 00 60. 00 39300. 00
110 1, 000. 00 32000. 00 1, 200. 00 38400. 00
111 30. 00 19650. 00 50. 00 32750. 00
112 1, 000. 00 36000. 00 1, 200. 00 43200. 00
113 38. 00 312664. 00 35. 00 287980. 00
114 1, 000. 00 430000. 00 800. 00 344000. 00
115 38. 00 61674. 00 50. 00 81150. 00
116 1, 000. 00 128000. 00 1, 000. 00 128000. 00
117 100. 00 104000. 00 50. 00 52000. 00
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118 200, 000. 00* 200000. 00 200, 000. 00* 200000. 00
119 100. 00 3500. 00 600. 00 21000. 00
120 300. 00 172800. 00 500. 00 288000. 00
121 550. 00 2816000. 00 740. 00 3788800. 00
122 325. 00 141375. 00 600. 00 261000. 00
123 7, 500. 00* 7500. 00 10, 000. 00~ 10000. 00
124 7,500. 00* 7500. 00 20, 000. 00* 20000. 00
125 550. 00 73700. 00 600. 00 80400. 00
126 400. 00 617600. 00 500. 00 772000. 00
127 500. 00 231500. 00 500. 00 231500. 00
128 1, 400. 00 252000. 00 1, 000. 00 180000. 00
129 450. 00 18900. 00 50. 00 2100. 00
130 400. 00 76000. 00 200. 00 38000. 00
131 120. 00 144000. 00 200. 00 240000. 00
132 1, 500. 00 3000. 00 5, 000. 00 10000. 00
133 400. 00 16000. 00 500. 00 20000. 00
134 130. 00 1950. 00 140. 00 2100. 00
135 135. 00 25920. 00 200. 00 38400. 00
136 1.00 766100. 00 1.00 766100. 00
137 1.50 45900. 00 2.00 61200. 00
138 1.30 18850. 00 2.00 29000. 00
139 400. 00 18000. 00 500. 00 22500. 00
140 6. 00 150000. 00 7.00 175000. 00
141 .35 8750. 00 1.00 25000. 00
142 760. 00 4560. 00 1, 200. 00 7200. 00
143 900. 00 5400. 00 1, 500. 00 9000. 00
144 3, 500. 00 31500. 00 2,500. 00 22500. 00
145 13. 00 32760. 00 20. 00 50400. 00
146 300. 00 1800. 00 300. 00 1800. 00
147 850. 00 1700. 00 700. 00 1400. 00
148 150. 00 900. 00 150. 00 900. 00
149 185. 00 11470. 00 150. 00 9300. 00
150 215. 00 227900. 00 150. 00 159000. 00
151 225. 00 207000. 00 160. 00 147200. 00
152 230. 00 12190. 00 200. 00 10600. 00
153 220. 00 39600. 00 220. 00 39600. 00
154 235.00 35250. 00 250. 00 37500. 00
155 240. 00 127200. 00 300. 00 159000. 00
156 33. 00 59730. 00 30. 00 54300. 00
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157 250. 00 27500. 00 100. 00 11000. 00
158 1, 500. 00 1500. 00 1, 000. 00 1000. 00
159 250. 00 20000. 00 200. 00 16000. 00
160 410. 00 7790. 00 300. 00 5700. 00
161 450. 00 18450. 00 400. 00 16400. 00
162 850. 00 44200. 00 600. 00 31200. 00
163 800. 00 800. 00 400. 00 400. 00
164 850. 00 850. 00 700. 00 700. 00
165 140. 00 135800. 00 40. 00 38800. 00
166 450. 00 162000. 00 600. 00 216000. 00
167 75, 000. 00* 75000. 00 30, 000. 00* 30000. 00
168 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00
169 2.00 20800. 00 2.00 20800. 00
170 10. 00 46100. 00 10. 00 46100. 00
171 10. 00 17000. 00 10. 00 17000. 00
172 30. 00 6450. 00 30. 00 6450. 00
173 30. 00 15900. 00 60. 00 31800. 00
174 50. 00 22500. 00 50. 00 22500. 00
175 900. 00 900. 00 2, 000. 00 2000. 00
176 1, 000. 00 1000. 00 2, 000. 00 2000. 00
177 900. 00 1800. 00 2, 000. 00 4000. 00
178 180. 00 1440. 00 60. 00 480. 00
179 170. 00 3570. 00 100. 00 2100. 00
180 150. 00 319200. 00 150. 00 319200. 00
181 200. 00 88000. 00 200. 00 88000. 00
182 100. 00 2100. 00 200. 00 4200. 00
183 400. 00 1280. 00 500. 00 1600. 00
184 100. 00 1200. 00 450. 00 5400. 00
185 2,500. 00 2500. 00 3, 000. 00 3000. 00
186 100. 00 160000. 00 120. 00 192000. 00
187 125. 00 19750. 00 100. 00 15800. 00
188 500. 00 40000. 00 400. 00 32000. 00
189 50. 00 7500. 00 50. 00 7500. 00
190 1.00 16210. 00 1.00 16210. 00
191 2.00 7200. 00 2.00 7200. 00
192 4.00 7240. 00 4.00 7240. 00
193 35, 000. 00* 35000. 00 50, 000. 00* 50000. 00
194 24,000. 00* 24000. 00 30, 000. 00* 30000. 00
195 100, 000. 00* 100000. 00 120, 000. 00* 120000. 00
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196 100, 000. 00* 100000. 00 130, 000. 00* 130000. 00
197 35, 000. 00* 35000. 00 100, 000. 00* 100000. 00
198 150, 000. 00* 150000. 00 200, 000. 00* 200000. 00
199 2,500. 00 10000. 00 3, 000. 00 12000. 00
200 350, 000. 00* 350000. 00 300, 000. 00* 300000. 00
201 6, 200. 00 6200. 00 8, 000. 00 8000. 00
202 4,200. 00 4200. 00 6, 000. 00 6000. 00
203 3, 400. 00 3400. 00 7, 000. 00 7000. 00
204 17, 000. 00 17000. 00 25, 000. 00 25000. 00
205 800. 00 800. 00 5, 000. 00 5000. 00
206 15, 000. 00* 15000. 00 20, 000. 00* 20000. 00
207 700. 00 700. 00 3, 000. 00 3000. 00
208 10, 000. 00* 10000. 00 40, 000. 00* 40000. 00
209 2,600. 00 5200. 00 15, 000. 00 30000. 00
210 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
211 1, 750, 000. 00~ 1750000. 00 2, 200, 000. 00* 2200000. 00
TOT A 23,112, 704. 00 A) 23, 059, 345. 00

B) 490 DAYS X 5000 B) 550 DAYS X 5000



